
Phone: (530) 676-0825

Fax: (530) 676-0826

CA Lic No. 440233

CA DIR No . 1000004944

www.dougveerkamp.com

Joy Reggiardo Phone:

Cameron Estates Community Services District Email:

CECSD Culvert Repair Proposal Estimator:

Bill To: 

12/22/2023 Bid #: 23-TW-217

Item Qty Unit Unit Cost Item Cost

1 1 Each $1,191.00 $1,191.00

2 1 Each $1,191.00 $1,191.00

3 1 Each $2,121.00 $2,121.00

4 1 Each $1,191.00 $1,191.00

5 1 Each $1,191.00 $1,191.00

6 1 Each $2,121.00 $2,121.00

7 1 Each $1,191.00 $1,191.00

8 1 Each $2,857.00 $2,857.00

To:

Company:

Project:

Bid Date:

cecsd@att.net

530-677-5889

PO Box 171 Shingle Springs, CA 95682

Description

Tom Wilson

This quote may be withdrawn by us if not accepted within 30 days.

Cam2-C1 5221-4260 Cameron Rd 16"  inlet 

collapsed pipe, needs dirt removal. Jack open Inlet 

and Clean out Culvert.

Cam4-C2 5241-4981 Cameron Rd 24" inlet debris 

(25% restricted), inlet silted (10% restricted), lots of 

vegetation crowding outlet. Remove Vegetation and 

Clean Culvert.

Cam4-C3 4901-4920 Cameron Rd 18" inlet needs 

reshaping and riprap (20% restricted), outlet silted 

(20% restricted)

Cam6-C2 4801-4710 Cameron Rd 24" outlet silted 

(30% restricted). Clean out Culvert.

Cam8-C1 4601-4581 Cameron Rd 96" lots of 

raspberries around inlet and outlet, large culvert, 

lots of graffiti (youth hangout?). Clean out Culvert 

and removed vegetation.

Cam11-C8  2840-4072 Cameron Rd 24" trees in 

ditch restricting flow, 1/3 filled with silt. Remove 

Trees in way and Clean out Culvert.

Cam11-C5 4281-4262 Cameron Rd 18" inlet 

restricted, outlet 1/2 filled with silt, reshape and 

riprap needed

Cam11-C6  4201-4220 Cameron Rd 10" inlet clogged 

with debris and vegetation, culvert diameter is too 

small? Clean out Culvert.

Other: Same as above 
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9 1 Each $1,191.00 $1,191.00

10 1 Each $1,191.00 $1,191.00

11 1 Each $1,883.00 $1,883.00

12 1 Each $1,905.00 $1,905.00

13 1 Each $2,121.00 $2,121.00

14 1 Each $238.00 $238.00

15 1 Each $1,429.00 $1,429.00

16 1 Each $1,191.00 $1,191.00

17 1 Each $1,191.00 $1,191.00

18 1 Each $1,191.00 $1,191.00

Fallen-C3 3048-3041 Fallen Leaf Rd 12" outlet 50% 

silted. Clean out Culvert.

DeerCr-C1 1240-1225 Deer Creek Rd 12" @ 

intersection with FlyC, inlet needs cleaning, outlet 

1/2 silted, debris needs to be relocated

FCC1-C1	4320-4360 Intersection of Flying C Ct and 

Flying C Rd 12" @ intersection with FlyC, inlet 

crushed 25% restricted and silted, inlet needs 

reshaping and riprap

FlyC3-C2 4960-4955 Flying C Rd 12" inlet 100% 

plugged with debris, outlet 100% buried. Clean out 

Culvert.

FlyC7-C3 4410-4411 Flying C Rd 32" inlet partially 

plugged, needs riprap 

outlet overgrown, needs cleaning

4881 Flying C Rd Clear Inlet Grate to culvert

FlyC9-C2 outside CE 4091 Flying C Rd culvert under 

CECSD road, Clean outlet

HiC3-C2	4880-4880 Intersection of Highcrest Dr and 

Cameron Rd12" @Cam4, inlet crimped (50% 

restricted), outlet crimped and silted (50% 

restricted). Jack Open Culvert and Clean out.

L-view-C1 4721-4700 Intersection of Longview Rd 

and Cameron Rd 12" inlet silted (25% silted), outlet 

crushed and silted (75% restricted). Clean out 

Culvert and Jack Open Outlet.

Lar1-C2 3261-3280 Lariat Dr 12" outlet below grade, 

remove debris
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19 1 Each $8,361.00 $8,361.00

20 1 Each $2,121.00 $2,121.00

21 1 Each $1,191.00 $1,191.00

22 1 Each $2,121.00 $2,121.00

23 1 Each $1,905.00 $1,905.00

24 1 Each $2,121.00 $2,121.00

25 1 Each $2,121.00 $2,121.00

26 1 Each $10,473.00 $10,473.00

TOTAL ALL ITEMS: $56,999.00

SH5 (Profts) 3134 Strolling Hil. Remove Medusa Oak 

stump and place Rip rap

Gold-C2 4903 Gold Spur Rd. Creat 10'L X 10'W 

Concrete Slurry Rip Rap Catch Basin, Clean Culvert, 

Expose Outlet Rip Rap 20' Outlet and 70' Rip Rap 

Leading to Catch Basin

SH3-C4	3569-3516 Strolling Hills 18" heavy erosion 

in ditch leading to inlet (reshape and riprap), heavy 

erosion around outlet (riprap splash basin), labeled 

SH3-C1a in photos

Lar5-C3	2830-2801 Lariat Dr 20" outlet side 

severely eroded, riprap Slope. Deliver and Place 

3/4" Road Base at on Shoulder, 30'x8' Shoulder 8" 

of Base Rock. 5 Tons of Rip Rap

LL-E-C2	3770-3737  Lariat Loop 12" popular tree 

growing at inlet (remove), reshape and riprap 

outlet, outlet silted (20% restricted)

Rancho-C1 4290-4301 Rancho Rd 12" inlet at very 

edge of road, inlet silted (50% restricted), outlet 

silted (80% restricted), outlet below grade (remove 

debris)

SH2-C1	3681-3180 Strolling Hills 18" inlet silted 

(50% restricted), needs reshaping and riprap, outlet 

24" below grade, standing water, create larger leach 

basin for outlet.

SH2-C2 3611-3640 Strolling Hills Clean and Locate 

Culvert
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*The attached SPECIAL CONDITIONS / QUALIFICATIONS apply**

Prevailing Wage Rates ApplyNon- Prevailing Wage Rates Apply
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SPECIAL CONDITIONS / QUALIFICATIONS:

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

 Bid is Based on above descriptions.                                                                                                         

This is a unit price proposal.  Final quantities multiplied by the attached unit costs will determine the final cost. 

Bid is based on the following documents:  

Any changes to the bid plans or to the conditions listed below shall constitute a change order and price revision.

Price is based on award of all Items.

Prices are based on performing the work during the 2023 construction season.  Work shall be accomplished per 

mutually agreed upon schedule, weather and ground conditions permitting, during normal working shifts.

Prices in this proposal do not reflect any phasing or sequencing of job.  Bid includes one move-in. Additional move-

ins will be billed on a time and materials basis.  Delays caused by others may result in demobilization and 

remobilization as applicable.

In the event that completion of portions of work required in this subcontract is delayed by others beyond the control of 

Doug Veerkamp General Engineering (i.e. dry utility line construction, building construction, etc.), the work 

completed to date shall be accepted by the Owner and written notice will be executed.

Differing Site Conditions: (a) The Contractor shall give a written notice to the Owner and/or Soils Engineer of (1) 

subsurface or latent physical conditions at the site which differ materially from those indicated in this contract, or (2) 

unforeseen physical conditions at the site, or (3) the existence of toxic or hazardous materials not specifically 

described in type, character, or quantity in a Work Order, which existence is deemed to be a differing site condition.  

(b) The Owner and/or Soils Engineer shall investigate the site conditions promptly after receiving the notice.  If the 

conditions do materially so differ or are deemed to so differ and cause an increase or decrease in the Contractor’s cost 

of, or the time required for, performing any part of the work under this contract, whether or not changed as a result of 

the conditions, an equitable adjustment shall be made under this clause and the contract modified in writing 

accordingly.
Any prevention, delay, non-performance or stoppage due to any of the following reasons may cause an increase in 

prices and/or surcharge allocation and a possible delay in the production and/or load out of some materials. Failure of 

power, acts of public enemies, riots, increases in prices and/or supplies of raw materials and/or services (such as 

trucking) outside the control of Doug Veerkamp General Engineering, governmental restrictions, regulations, acts of 

God or other causes beyond Veerkamp's reasonable control.
Owner expressly acknowledges that Contractor is a licensed contractor authorized to perform work provided in this 

Contract and that the Contractor is not an engineer or a design consultant.  Proposals made by Contractor with respect 

to work to be performed are made solely for the consideration of Owner and Owner’s design engineer or design 

consultant, who shall be solely responsible for determining whether any such work proposed by Contractor is, or will 

be, adequate to satisfy the needs and or purposes of the Owner. Except as expressly provided in this Contract, no 

warranty or representation of any kind or nature with respect to any such proposal. Warranty with respect to fitness for 

any purpose or use is expressly disclaimed to the fullest extent of the law.

Price increases in raw materials outside the control of Doug Veerkamp General Engineering, Inc. control may require 

an equitable negotiated increase in contract price.  Due to volatile markets, i.e. oil and plastic; materials such as plastic 

pipe, asphalt and slurry seal may necessitate additional cost compensation.  Asphalt concrete is based on current rack 

asphalt oil.  For every fluctuation of $10.00, an additional $0.70 per ton will be added.
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13.

14.

15.

16.

17.

18.

This conditions and exclusions sheet shall be incorporated and supersede any language within the mutually agreed 

contract.

This proposal is good for 30 calendar days from date on Proposal.

All excavation of construction site materials is bid as non-hazardous material.  Any contaminated or hazardous 

material will be mitigated, excavated, hauled, and disposed of on a time and materials basis. It is the owner’s 

responsibility to notify the contractor of any hazardous conditions that exist regarding contaminated soil or asbestos.

All excavated material is bid as material useable for engineered fills. Over-excavation and/or replacement of 

materials, unsuitable on-site stockpiles that may be required due to unsuitable ground conditions, and sub-drains shall 

be considered extra work items.

Any material deemed to be unsuitable i.e. rock, etc. will be removed and disposed on a T&M basis.  In addition, any 

material needed because of removal of said material will be imported on a T&M basis.

Service Charge of 1.5% per month will be assessed on the unpaid balance.
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Service Charge of 1.5% per month will be assessed on the unpaid balance.

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

Customer Acceptance:  The above prices, specifications and conditions are satisfactory and are hereby accepted.

I am [         ]  am not [         ]  the owner of this property

Construction Lender Name (if any):

Signature: Date:

You are authorized to do the work as specified.  Payment will be made as outlined above.

Bonds. Bond rate is available upon request.

Permits and fees.

EXCLUSIONS:

Engineering, construction staking and fees.

Removal of items from work area and/or towing of vehicles from work area.

Air quality monitoring (i.e. asbestos, equipment emissions or fugitive dust resulting from our operations).

Biological mitigation and monitoring.

Naturally Occurring Asbestos requirements.

Any item not specifically listed is considered excluded.

SWPPP or Fugitive Dust Plan preparation.

Erosion control work.

Fog Seal.

Dust control or street sweeping for work by others.

Chemical treatment of soil.

Striping.

Slurry Seal, Seal Coat.

Public Notifications

Towing of any Vehicles.

Cracks re opening over time.

Haul off of any spoils, trash, lumber, and construction debris left by others.

Relocation or removal of existing utilities, poles, fences or structures.  

Repair or replacement of existing utilities that have not been identified by Owner prior to construction work and are 

damaged in the course of Contractor’s work.

Backfill of any work by others.

Replacement of Reflectors.
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