Do Veertay,

GENERAL
ENGINEERING INC.

Phone: (530) 676-0825
Fax: (530) 676-0826

CA Lic No. 440233

CA DIR No . 1000004944
www.dougveerkamp.com

To: Joy Reggiardo Phone: 530-677-5889
Company: Cameron Estates Community Services District Email: cecsd@att.net
Project: CECSD Culvert Repair Proposal Estimator: Tom Wilson
Bill To: [] Same as above Other: PO Box 171 Shingle Springs, CA 95682
Bid Date: 12/22/2023 Bid #: 23-TW-217
This quote may be withdrawn by us if not accepted within 30 days.
Item Description Qty Unit Unit Cost Item Cost
Cam2-C1 5221-4260 Cameron Rd 16" inlet

1 |collapsed pipe, needs dirt removal. Jack open Inlet 1 Each| S§1,191.00 $1,191.00
and Clean out Culvert.

Cam4-C2 5241-4981 Cameron Rd 24" inlet debris
(25% restricted), inlet silted (10% restricted), lots of

2 . . . 1 Each| 51,191.00 $1,191.00
vegetation crowding outlet. Remove Vegetation and
Clean Culvert.

Cam4-C3 4901-4920 Cameron Rd 18" inlet needs

3 |reshaping and riprap (20% restricted), outlet silted 1 Each| 52,121.00 $2,121.00
(20% restricted)

4 Cam6-C2 4801-4710 Cameron Rd 24" outlet silted 1 Each | $1.191.00 $1191.00
(30% restricted). Clean out Culvert. ac T e
Cam8-C1 4601-4581 Cameron Rd 96" lots of

s raspberries around inlet and outlet, large culvert, 1 Each| $1.191.00 $1191.00
lots of graffiti (youth hangout?). Clean out Culvert e e
and removed vegetation.

Cam11-C5 4281-4262 Cameron Rd 18" inlet

6 [restricted, outlet 1/2 filled with silt, reshape and 1 Each| §2,121.00 $2,121.00
riprap needed
Cam11-C6 4201-4220 Cameron Rd 10" inlet clogged

7 |with debris and vegetation, culvert diameter is too 1 Each| $§1,191.00 $1,191.00
small? Clean out Culvert.

Cam11-C8 2840-4072 Cameron Rd 24" trees in

8 |ditch restricting flow, 1/3 filled with silt. Remove 1 Each| 52,857.00 $2,857.00

Trees in way and Clean out Culvert.
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DeerCr-C1 1240-1225 Deer Creek Rd 12" @
intersection with FlyC, inlet needs cleaning, outlet
1/2 silted, debris needs to be relocated

Fallen-C3 3048-3041 Fallen Leaf Rd 12" outlet 50%
silted. Clean out Culvert.

FCC1-C1@320-4360 Intersection of Flying C Ct and
Flying CRd 12" @ intersection with FlyC, inlet
crushed 25% restricted and silted, inlet needs
reshaping and riprap

FlyC3-C2 4960-4955 Flying C Rd 12" inlet 100%
plugged with debris, outlet 100% buried. Clean out
Culvert.

FlyC7-C3 4410-4411 Flying C Rd 32" inlet partially
plugged, needs riprap
outlet overgrown, needs cleaning

4881 Flying C Rd Clear Inlet Grate to culvert

FlyC9-C2 outside CE 4091 Flying C Rd culvert under
CECSD road, Clean outlet

HiC3-C2@880-4880 Intersection of Highcrest Dr and
Cameron Rd12" @Camd4, inlet crimped (50%
restricted), outlet crimped and silted (50%
restricted). Jack Open Culvert and Clean out.

L-view-C1 4721-4700 Intersection of Longview Rd
and Cameron Rd 12" inlet silted (25% silted), outlet
crushed and silted (75% restricted). Clean out
Culvert and Jack Open Outlet.

Lar1-C2 3261-3280 Lariat Dr 12" outlet below grade,
remove debris

Each
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Each

Each

Each
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Phone: (530) 676-0825

Fax: (530) 676-0826
CA Lic No. 440233

CA DIR No . 1000004944
www.dougveerkamp.com
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$2,121.00
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Lar5-C32830-2801 Lariat Dr 20" outlet side
severely eroded, riprap Slope. Deliver and Place
3/4" Road Base at on Shoulder, 30'x8' Shoulder 8"
of Base Rock. 5 Tons of Rip Rap

LL-E-C2B770-3737 Lariat Loop 12" popular tree
growing at inlet (remove), reshape and riprap
outlet, outlet silted (20% restricted)

Rancho-C1 4290-4301 Rancho Rd 12" inlet at very
edge of road, inlet silted (50% restricted), outlet
silted (80% restricted), outlet below grade (remove
debris)

SH2-C18681-3180 Strolling Hills 18" inlet silted

(50% restricted), needs reshaping and riprap, outlet
24" below grade, standing water, create larger leach
basin for outlet.

SH2-C2 3611-3640 Strolling Hills Clean and Locate
Culvert

SH3-C4B569-3516 Strolling Hills 18" heavy erosion
in ditch leading to inlet (reshape and riprap), heavy
erosion around outlet (riprap splash basin), labeled
SH3-Cla in photos

SH5 (Profts) 3134 Strolling Hil. Remove Medusa Oak
stump and place Rip rap

Gold-C2 4903 Gold Spur Rd. Creat 10'L X 10'W
Concrete Slurry Rip Rap Catch Basin, Clean Culvert,
Expose Outlet Rip Rap 20' Outlet and 70' Rip Rap
Leading to Catch Basin
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$8,361.00

$2,121.00

$1,191.00

$2,121.00

$1,905.00

$2,121.00

$2,121.00

$10,473.00

$8,361.00

$2,121.00

$1,191.00

$2,121.00

$1,905.00

$2,121.00

$2,121.00

$10,473.00

TOTAL ALL ITEMS:

$56,999.00
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*The attached SPECIAL CONDITIONS / QUALIFICATIONS apply**

] Non- Prevailing Wage Rates Apply Prevailing Wage Rates Apply
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SPECIAL CONDITIONS / QUALIFICATIONS:
1. This is a unit price proposal. Final quantities multiplied by the attached unit costs will determine the final cost.

N

. Bid is Based on above descriptions.

w

. Bid is based on the following documents:

SN

. Any changes to the bid plans or to the conditions listed below shall constitute a change order and price revision.

5. Price is based on award of all Items.

6. Prices are based on performing the work during the 2023 construction season. Work shall be accomplished per
mutually agreed upon schedule, weather and ground conditions permitting, during normal working shifts.

7. Prices in this proposal do not reflect any phasing or sequencing of job. Bid includes one move-in. Additional move-
ins will be billed on a time and materials basis. Delays caused by others may result in demobilization and
remobilization as applicable.

8. In the event that completion of portions of work required in this subcontract is delayed by others beyond the control of
Doug Veerkamp General Engineering (i.e. dry utility line construction, building construction, etc.), the work
completed to date shall be accepted by the Owner and written notice will be executed.

. Differing Site Conditions: (a) The Contractor shall give a written notice to the Owner and/or Soils Engineer of (1)
subsurface or latent physical conditions at the site which differ materially from those indicated in this contract, or (2)
unforeseen physical conditions at the site, or (3) the existence of toxic or hazardous materials not specifically
described in type, character, or quantity in a Work Order, which existence is deemed to be a differing site condition.
(b) The Owner and/or Soils Engineer shall investigate the site conditions promptly after receiving the notice. If the
conditions do materially so differ or are deemed to so differ and cause an increase or decrease in the Contractor’s cost
of, or the time required for, performing any part of the work under this contract, whether or not changed as a result of
the conditions, an equitable adjustment shall be made under this clause and the contract modified in writing

accordinalv.
10. Any prevention, delay, non-performance or stoppage due to any of the following reasons may cause an increase in

prices and/or surcharge allocation and a possible delay in the production and/or load out of some materials. Failure of
power, acts of public enemies, riots, increases in prices and/or supplies of raw materials and/or services (such as
trucking) outside the control of Doug Veerkamp General Engineering, governmental restrictions, regulations, acts of

God or other causes beyond Veerkamp's reasonable control.
11. Owner expressly acknowledges that Contractor is a licensed contractor authorized to perform work provided in this

Contract and that the Contractor is not an engineer or a design consultant. Proposals made by Contractor with respect
to work to be performed are made solely for the consideration of Owner and Owner’s design engineer or design
consultant, who shall be solely responsible for determining whether any such work proposed by Contractor is, or will
be, adequate to satisfy the needs and or purposes of the Owner. Except as expressly provided in this Contract, no
warranty or representation of any kind or nature with respect to any such proposal. Warranty with respect to fitness for
any purpose or use is expressly disclaimed to the fullest extent of the law.

[{e]

12. Price increases in raw materials outside the control of Doug Veerkamp General Engineering, Inc. control may require
an equitable negotiated increase in contract price. Due to volatile markets, i.e. oil and plastic; materials such as plastic
pipe, asphalt and slurry seal may necessitate additional cost compensation. Asphalt concrete is based on current rack
asphalt oil. For every fluctuation of $10.00, an additional $0.70 per ton will be added.
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13.

14.
15.

16.

17.

18.

This conditions and exclusions sheet shall be incorporated and supersede any language within the mutually agreed
contract.

This proposal is good for 30 calendar days from date on Proposal.

All excavation of construction site materials is bid as non-hazardous material. Any contaminated or hazardous
material will be mitigated, excavated, hauled, and disposed of on a time and materials basis. It is the owner’s
responsibility to notify the contractor of any hazardous conditions that exist regarding contaminated soil or asbestos.

All excavated material is bid as material useable for engineered fills. Over-excavation and/or replacement of
materials, unsuitable on-site stockpiles that may be required due to unsuitable ground conditions, and sub-drains shall
be considered extra work items.

Any material deemed to be unsuitable i.e. rock, etc. will be removed and disposed on a T&M basis. In addition, any
material needed because of removal of said material will be imported on a T&M basis.

Service Charge of 1.5% per month will be assessed on the unpaid balance.
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Service Charge of 1.5% per month will be assessed on the unpaid balance.
EXCLUSIONS:

. Bonds. Bond rate is available upon request.

. Permits and fees.

. Engineering, construction staking and fees.

. Removal of items from work area and/or towing of vehicles from work area.

. Air quality monitoring (i.e. ashestos, equipment emissions or fugitive dust resulting from our operations).

. Biological mitigation and monitoring.

. Naturally Occurring Asbestos requirements.

. SWPPP or Fugitive Dust Plan preparation.

. Erosion control work.

. Fog Seal.

. Chemical treatment of soil.

. Dust control or street sweeping for work by others.

. Haul off of any spoils, trash, lumber, and construction debris left by others.

. Relocation or removal of existing utilities, poles, fences or structures.

. Repair or replacement of existing utilities that have not been identified by Owner prior to construction work and are
damaged in the course of Contractor’s work.

16. Backfill of any work by others.

17. Replacement of Reflectors.

18. Striping.

19. Slurry Seal, Seal Coat.

20. Public Notifications

21. Towing of any Vehicles.

22. Cracks re opening over time.

23. Any item not specifically listed is considered excluded.
Eustomt o!cccptan.ca: The above prices, specifications and conditions are satisfactory and are hereby accepted. I
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You are authorized to do the work as specified. Payment will be made as outlined above.
lam [ ] am not [ ] the owner of this property

Construction Lender Name (if any):

Signature: Date:




