
Phone: (530) 676-0825

Fax: (530) 676-0826

CA Lic No. 440233

CA DIR No . 1000004944

www.dougveerkamp.com

Joy Reggiardo Phone:

Cameron Estates Community Services District Email:

CECSD Strolling Hills SH4-C1 Culvert Replacement Estimator:

Bill To: 

12/18/2023 Bid #: 23-TW-215

Item Qty Unit Unit Cost Item Cost

1 40 LF $1,293.75 51,750.00$          

TOTAL ALL ITEMS: 51,750.00$          

*The attached SPECIAL CONDITIONS / QUALIFICATIONS apply**

Description

Tom Wilson

This quote may be withdrawn by us if not accepted within 30 days.

To:

Company:

Project:

Bid Date:

cecsd@att.net

530-677-5889

PO Box 171 Shingle Springs, CA 95682

Strolling Hills Rd SH4-C1 42" Culvert Remove and 

Replace located Above 3210 Strolling Hills Rd

Prevailing Wage Rates ApplyNon- Prevailing Wage Rates Apply

Other: Same as above 

Doug Veerkamp General Engineering, Inc.

3701 Trade Way

Cameron Park, CA 95682
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SPECIAL CONDITIONS / QUALIFICATIONS:

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

This is a unit price proposal.  Final quantities multiplied by the attached unit costs will determine the final cost. 

Bid is based on the following: Excavate Roadway, Off Haul existing Culvert. Concrete Slurry new 42" HDPE culvert 

to Springline of Culvert. Deliver and Place 3/4" Road Base back to 3" low of Top of Road. Pave excavated roadway 

section at an average compacted depth of 3". Deliver, Place and Concrete Slurry Rip Rap on Inlet of Culvert.

Any changes to the bid plans or to the conditions listed below shall constitute a change order and price revision.

Price is based on award of all Items.

Prices are based on performing the work during the 2023/2024 construction season.  Work shall be accomplished per 

mutually agreed upon schedule, weather and ground conditions permitting, during normal working shifts.

Prices in this proposal do not reflect any phasing or sequencing of job.  Bid includes one move-in. Additional move-

ins will be billed on a time and materials basis.  Delays caused by others may result in demobilization and 

remobilization as applicable.

 Bid is Based on above descriptions.                                                                                                         

In the event that completion of portions of work required in this subcontract is delayed by others beyond the control of 

Doug Veerkamp General Engineering (i.e. dry utility line construction, building construction, etc.), the work 

completed to date shall be accepted by the Owner and written notice will be executed.

Differing Site Conditions: (a) The Contractor shall give a written notice to the Owner and/or Soils Engineer of (1) 

subsurface or latent physical conditions at the site which differ materially from those indicated in this contract, or (2) 

unforeseen physical conditions at the site, or (3) the existence of toxic or hazardous materials not specifically 

described in type, character, or quantity in a Work Order, which existence is deemed to be a differing site condition.  

(b) The Owner and/or Soils Engineer shall investigate the site conditions promptly after receiving the notice.  If the 

conditions do materially so differ or are deemed to so differ and cause an increase or decrease in the Contractor’s cost 

of, or the time required for, performing any part of the work under this contract, whether or not changed as a result of 

the conditions, an equitable adjustment shall be made under this clause and the contract modified in writing 

accordingly.
Any prevention, delay, non-performance or stoppage due to any of the following reasons may cause an increase in 

prices and/or surcharge allocation and a possible delay in the production and/or load out of some materials. Failure of 

power, acts of public enemies, riots, increases in prices and/or supplies of raw materials and/or services (such as 

trucking) outside the control of Doug Veerkamp General Engineering, governmental restrictions, regulations, acts of 

God or other causes beyond Veerkamp's reasonable control.
Owner expressly acknowledges that Contractor is a licensed contractor authorized to perform work provided in this 

Contract and that the Contractor is not an engineer or a design consultant.  Proposals made by Contractor with respect 

to work to be performed are made solely for the consideration of Owner and Owner’s design engineer or design 

consultant, who shall be solely responsible for determining whether any such work proposed by Contractor is, or will 

be, adequate to satisfy the needs and or purposes of the Owner. Except as expressly provided in this Contract, no 

warranty or representation of any kind or nature with respect to any such proposal. Warranty with respect to fitness for 

any purpose or use is expressly disclaimed to the fullest extent of the law.

Doug Veerkamp General Engineering, Inc.

3701 Trade Way
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12.

13.

14.

15.

16.

17.

18.

Price increases in raw materials outside the control of Doug Veerkamp General Engineering, Inc. control may require 

an equitable negotiated increase in contract price.  Due to volatile markets, i.e. oil and plastic; materials such as plastic 

pipe, asphalt and slurry seal may necessitate additional cost compensation.  Asphalt concrete is based on current rack 

asphalt oil.  For every fluctuation of $10.00, an additional $0.70 per ton will be added.

This conditions and exclusions sheet shall be incorporated and supersede any language within the mutually agreed 

contract.

This proposal is good for 30 calendar days from date on Proposal.

All excavation of construction site materials is bid as non-hazardous material.  Any contaminated or hazardous 

material will be mitigated, excavated, hauled, and disposed of on a time and materials basis. It is the owner’s 

responsibility to notify the contractor of any hazardous conditions that exist regarding contaminated soil or asbestos.

All excavated material is bid as material useable for engineered fills. Over-excavation and/or replacement of 

materials, unsuitable on-site stockpiles that may be required due to unsuitable ground conditions, and sub-drains shall 

be considered extra work items.

Any material deemed to be unsuitable i.e. rock, etc. will be removed and disposed on a T&M basis.  In addition, any 

material needed because of removal of said material will be imported on a T&M basis.

Service Charge of 1.5% per month will be assessed on the unpaid balance.

Doug Veerkamp General Engineering, Inc.

3701 Trade Way

Cameron Park, CA 95682

Page 3 of 4



Phone: (530) 676-0825

Fax: (530) 676-0826

CA Lic No. 440233

CA DIR No . 1000004944

www.dougveerkamp.com

Service Charge of 1.5% per month will be assessed on the unpaid balance.

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

Customer Acceptance:  The above prices, specifications and conditions are satisfactory and are hereby accepted.

I am [         ]  am not [         ]  the owner of this property

Construction Lender Name (if any):

Signature: Date:

You are authorized to do the work as specified.  Payment will be made as outlined above.

Bonds. Bond rate is available upon request.

Permits and fees.

EXCLUSIONS:

Engineering, construction staking and fees.

Any item not specifically listed is considered excluded.

SWPPP or Fugitive Dust Plan preparation.

Erosion control work.

Fog Seal.

Dust control or street sweeping for work by others.

Chemical treatment of soil.

Striping.

Slurry Seal, Seal Coat.

Public Notifications

Towing of any Vehicles.

Cracks re opening over time.

Haul off of any spoils, trash, lumber, and construction debris left by others.

Relocation or removal of existing utilities, poles, fences or structures.  

Repair or replacement of existing utilities that have not been identified by Owner prior to construction work and are 

damaged in the course of Contractor’s work.

Backfill of any work by others.

Replacement of Reflectors.

Removal of items from work area and/or towing of vehicles from work area.

Air quality monitoring (i.e. asbestos, equipment emissions or fugitive dust resulting from our operations).

Biological mitigation and monitoring.

Naturally Occurring Asbestos requirements.

Doug Veerkamp General Engineering, Inc.
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